

CONCRETE PAVEMENT DESIGN

9. PORTLAND CEMENT CONCRETE CONSTRUCTION SHALL CONFORM TO COG SPECIFICATIONS

UNLESS OTHERWISE NOTED. 10. DUST CONTROL: DURING CONSTRUCTION CONTRACTOR SHALL MAINTAIN SITE IN SUCH A MANNER THAT DUST SHALL BE PREVENTED FROM BLOWING ONTO ADJACENT PROPERTIES.

11. EROSION CONTROL: DURING CONSTRUCTION, CONTRACTOR SHALL MAINTAIN SITE IN SUCH A MANNER THAT EROSION DOES NOT OCCUR CAUSING SILT TO FLOW ONTO ADJACENT PROPERTIES. CONTRACTOR SHALL SUBMIT IN WRITING PROPOSED EROSION

CONTROL MEASURES.

12. STORM WATERS: THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PREVENTION OF STORM WATER FLOWING FROM THE SITE DURING CONSTRUCTION BEING DIVERTED ONTO THE ADJACENT PROPERTIES IN A CONCENTRATED MANNER. IF IT IS NECESSARY DURING CONSTRUCTION TO INTERRUPT THE NATURAL DRAINAGE OF THE SURFACE, OR THE FLOW OF ARTIFICIAL DRAINS, THE CONTRACTOR SHALL PROVIDE TEMPORARY DRAINAGE FACILITIES THAT SHALL PREVENT DAMAGE TO PUBLIC OR PRIVATE FACILITIES; AND SHALL RESTORE THE ORIGINAL DRAINS AS SOON AS THE WORK IS COMPLETED.

13. ALL DISTURBED AREAS SHALL BE HYRDOMULCHED AND MAINTAINED UNTIL 80% GROWTH UNLESS OTHER WISE INDICATED ON THE PLANS.

14. ALL AVAILABLE DATA WAS USED TO LOCATE EXISTING UTILITIES AS SHOWN ON THESE PLANS. HOWEVER, THE CONTRACTOR SHALL VERIFY THE LOCATION, DEPTH ALIGNMENT, AND SIZE OF ALL UTILITIES PRIOR TO THE START OF CONSTRUCTION.

15. POND'S SIDES AND BOTTOM MUST BE CURLEXED PRIOR TO ANY CONCRTEE PAVING TO BE INSTALLED AS WELL AS THE OUTFALL BEING INSTALLED AND COMPLETED.

DATE REFLECTS CITY COMMENTS THROUGH 12-11-12 DATE DRAWINGS

## **PAVING PLAN & DETAILS**

INWOOD NATIONAL BANK

CITY OF ROCKWALL, TEXAS

MICHAEL PEEPLES 19
Engineers and Planners 1930 E. Rosemeade Suite 205 Carrollton, Texas 75007 Firm Number: F-3754 (214) 731-9948

DATE PLOTTED: 12/23/2013 DRAWN BY: MNP SCALE: AS SHOWN DRAWING NO.

PLAN (ELEV. 563.00) OR LOWER

PROCEED WITH CONSTRUCTION, IF

HIGHER NOTIFY THE ENGINEER.

CE-3