

1. REMOVE EXG CONC STRUCTURE, TILT-UP CONC CONSTRUCTION.
2. REMOVE EXG CONC FLATWORK REMAINING AT CORNER LOT.
3. EXG CONC CULVERTS REMAIN.
4. EXG CONC HEADWALL REMAINS.
5. EXG GRATE INLET REMAINS AT THIS LOCATION.
6. REMOVE EXG GRATE INLET, REFER TO SHEET-C4.
7. NO WORK THIS AREA.
8. REMOVE EXG ASPHALT PAVING THIS AREA.
9. REMOVE EXG APPROACH.
10. REMOVE EXG CHAIN LINK FENCE AS INDICATED.
11. EXG CHAIN LINK FENCE REMAINS.
12. EXG CONC APPROACH REMAINS.
13. REMOVE EXG ASPHALT APPROACH REMAINS. REFER TO SHEET-C2 FOR EXTENT OF NEW PAVING.
14. REMOVE EXG HEADWALL.
15. REMOVE EXG CULVERT.
16. REMOVE EXG LIGHTS AND POLE BASE.
17. REMOVE EXG GATE ASSEMBLY.
18. REMOVE EXG ASPHALT PVMT TO EXG CONC FLATWORK.
19. EXG TREE REMAINS.
20. REMOVE EXG CONC FLATWORK AND CURBING THIS AREA.
21. EXG INLET THIS LOCATION REMAINS, REFER TO SHEET-C4 FOR MODIFICATION.
22. REMOVE EXG GUARD RAIL.
23. EXG CURB INLET REMAINS.
24. REMOVE EXG GATE, RELOCATE FENCE.
25. EXG DEALERSHIP SIGN REMAINS.
26. REMOVE EXG MAILBOX.
27. EXG 16" RCP CONC CULVERT REMOVE.

PROJECT NO. P05-0101
DATE: 7/17/2006
DRAWN BY: SPD CHK BY: SP
REVISIONS:

SHEET NO.
C1

OF 12

SCALE: 1" = 30'-0"

PROJECT RECORD